STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 19/ 05 I'N COLUSA COUNTY NEAR COLUSA FROM 04/ 20/ 05
CONTRACT NUMBER 03- 000514 0.1 KM WEST OF BUTTE VI STA WAY TO CONTRACT CCDE 'B '
LOCATI ON 03-COL-20-32.8/33.1 0.2 KM EAST OF MOON BEND ROAD 55 CONTRACT | TEMS
CONSTRUCT LEFT TURN LANE FEDERAL AID ACST-P020-(135)E

PH P020- (135) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGCSALS | SSUED 15 FUND TOTAL HB1 1, 603, 000 TOTAL NUMBER OF WORKI NG DAYS 53
NUMBER OF BI DDERS 3 ENG NEERS EST 1,417, 000. 00 AMOUNT OVER 119, 084. 30 PERCENT OVER EST 8. 40
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 536, 084. 30 2 HUTCHI NS PAVI NG AND 530 246-4272
ENG NEERI NG | NC 00589312
16424 CLEAR CREEK ROAD FAX 530 246-4279
REDDI NG CA 96001
2 1, 583, 422. 50 1 BALDW N CONTRACTI NG COVPANY 530 742-5141
I NC 00091712
4509 SKYWAY DRI VE FAX 530 742-3916
MARYSVI LLE CA 95901
3 1,714, 229. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



03- 000514 Bl D245

03- COL- 20-3 PAGE 2

04/ 19/ 05 04/ 20/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS AREA

LI NCOLN CA
APPLY A LI NE STRI PI NG
ANDERSON CA
CONSTRUCTI ON AREA SI GNS | NC CONSTRUCTI ON AREA SI GNS AND MARKERS
NEWCASTLE CA
DON WARD CONSTRUCTI ON CONCRETE ( PARTI AL)

COTTONVOOD CA

NI TTA CONSTRUCTI ON | NC ERCSI ON CONTROL
LOOM S CA



03- 000514 Bl D245

03- COL- 20-3 PAGE 3

04/ 19/ 05 04/ 20/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL STRI PI NG SERVI CE I TEMS 4 AND 49 THRU 54 ( PARTI AL)
RANCHO CORDOVA CA
CONSTRUCTI ON AREA SI GNS I TEMS 3, 35, 36 AND 46 THRU 48
NEWCASTLE CA
JERRY LEE FORD | TEM 44
REDDI NG CA
NI TTA CONSTRUCTI ON I TEMS 19 THRU 25
LOOM S CA
OWNI Pl PELI NES ITEM5S 6, 8, 9, 17, 33, 37 THRU 45 AND 55
RED BLUFF CA
SHASTA CONSTRUCTCRS | TEMS 32, 34 AND 55 (PARTIAL)
REDDI NG CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C CURBS INC | TEM 31 (PARTI AL)
ELK GROVE CA 95624
FRANK MEDI NA GENERAL ENG NEERI NG | TEM 44
CROVI LLE CA 95966
NI TTA CONSTRUCTI ON I TEM5 19 THRU 25
LOOM S CA 95650
OWI Pl PELI NES | NC ITEMS 6, 8, 9, 17, 33, 37 THRU 45 AND 55 ( PARTI AL)
RED BLUFF CA

CONTI NUED ON NEXT PAGE



03- 000514
03- COL- 20-3
04/ 19/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 4
04/ 20/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

R AND R SUPERI OR SAFETY I NC
LODI CA 95240

RI LEYS STRI PI NG | NC
UNION CI TY CA 94587

SHASTA CONSTRUCTORS | NC
LOOM S CA 95650

THOVAS AND PRATT
EL SOBRANTE CA 94503

WESTERN O L AND SPREADI NG
SACRAMENTO CA 95828

ITEMS 3, 7, 10, 35, 36 AND 46 THRU 48

| TEMS 49 THRU 54

| TEMS 32, 34 AND 55 ( PARTI AL)

I TEMS 1 AND 16

| TEM 29



03- 000514 Bl D245

03- COL- 20- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 19/ 05 04/ 20/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 000. 00 4, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00 2, 500. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 200. 00 4, 200. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 500. 00 7,000. 00
6 150206 ABANDON CULVERT M 13 150. 00 1, 950. 00
7 150742 REMOVE ROADSI DE S| GN EA 19 100. 00 1, 900. 00
8 150805 REMOVE CULVERT M 154 260. 00 40, 040. 00
9 150821 REMOVE HEADWALL EA 8 750. 00 6, 000. 00
10 152320 RESET ROADS| DE SI GN EA 3 225. 00 675. 00
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 630 15. 00 9, 450. 00
12 153215 REMOVE CONCRETE (CURB AND GUTTER) M 93 27.00 2,511. 00
13 153218 REMOVE CONCRETE S| DEWALK MR 88 12.00 1, 056. 00
14 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 8, 000. 00 8, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 1, 440 53. 00 76, 320. 00
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
17 193114 SAND BACKFI LL VB 4 200. 00 800. 00
18 198001 | MPORTED BORROW VB 480 70. 00 33, 600. 00
19 (S) 203003 STRAW ( EROS| ON' CONTROL) TONN 2 500. 00 1, 000. 00
20 (S) 203014 FI BER ( EROSI ON CONTROL) KG 520 1. 00 520. 00
21 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 17 300. 00 5, 100. 00
22 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 1 1, 300. 00 1, 300. 00
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 14 320. 00 4, 480. 00
24 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 210 3.00 630. 00
25 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 70 3. 00 210. 00
26 260201 CLASS 2 AGGREGATE BASE VB 1,970 70. 00 137, 900. 00
27 390102 ASPHALT CONCRETE (TYPE A) TONN 4,770 70. 00 333, 900. 00
28 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 420 95. 00 39, 900. 00
29 393001 PAVEMENT REI NFORCI NG FABRI C MR 1, 760 2.25 3, 960. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 16 60. 00 960. 00
AREA)
31 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 180 20. 00 3, 600. 00
32 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 291 1, 385. 00 403, 035. 00
33 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 24 1, 600. 00 38, 400. 00
34 (SF) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 29, 773 .10 2,977. 30
35 566011 ROADSI DE SI GN - ONE POST EA 21 300. 00 6, 300. 00
36 566012 ROADSI DE SI GN - TWD POST EA 1 500. 00 500. 00



03- 000514 Bl D245

03- COL- 20- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 19/ 05 04/ 20/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 620909 450 MM ALTERNATI VE PI PE CULVERT M 27 275. 00 7,425. 00

38 620913 600 MM ALTERNATI VE Pl PE CULVERT M 64 315. 00 20, 160. 00

39 620924 900 MM ALTERNATI VE PI PE CULVERT M 260 390. 00 101, 400. 00

40 650079 900 MM REI NFORCED CONCRETE Pl PE M 190 485. 00 92, 150. 00

41 664035 900 MM CORRUGATED STEEL Pl PE M 4 1, 700. 00 6, 800. 00
(3.51 MM THI CK)

42 664068 450 MM CORRUGATED STEEL PI PE M 1.5 900. 00 1, 350. 00
(3.51 MM THI CK)

43 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 1 500. 00 500. 00

44 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 22 900. 00 19, 800. 00
CURB RAMP)

45 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 468 2.50 6, 170. 00

46 820107 DELI NEATOR ( CLASS 1) EA 27 40. 00 1, 080. 00

47 820112 MARKER ( CULVERT) EA 5 40. 00 200. 00

48 034152 H GHWAY POST MARKER EA 1 40. 00 40. 00

49 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 54 50. 00 2, 700. 00

50 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 200 2.25 7, 200. 00

51 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 190 4.50 855. 00

52 (S) 840568 100 MV THERMOPLASTI C TRAFFI C STRI PE M 200 2.00 400. 00
(BROKEN 3.66 M- 0.92 M

53 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 690 2.00 1, 380. 00
(BROKEN 10.98 M- 3.66 M

54 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 300 6. 00 1, 800. 00

55 999990 MOBI LI ZATI ON LS LUMP SUM 15, 000. 00 15, 000. 00

TOTAL 1, 536, 084. 30



03- 000514 Bl D245

03- COL- 20-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
04/ 19/ 05 04/ 20/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 1, 000. 00 1000. 00 4, 000. 00 4000. 00

2 5, 000. 00 5000. 00 11, 500. 00 11500. 00

3 3, 300. 00 3300. 00 1, 350. 00 1350. 00

4 125, 000. 00 125000. 00 55, 000. 00 55000. 00

5 6, 000. 00 12000. 00 5, 000. 00 10000. 00

6 55. 00 715. 00 56. 00 728. 00

7 60. 00 1140. 00 43. 00 817.00

8 85. 00 13090. 00 86. 00 13244. 00

9 385. 00 3080. 00 400. 00 3200. 00
10 150. 00 450. 00 140. 00 420. 00
11 10. 00 6300. 00 11.00 6930. 00
12 30. 00 2790. 00 5.00 465. 00
13 31. 00 2728. 00 50. 00 4400. 00
14 8, 000. 00 8000. 00 15, 000. 00 15000. 00
15 65. 00 93600. 00 75. 00 108000. 00
16 15, 000. 00 15000. 00 47, 000. 00 47000. 00
17 400. 00 1600. 00 410. 00 1640. 00
18 75. 00 36000. 00 110. 00 52800. 00
19 521.00 1042. 00 400. 00 800. 00
20 1.95 1014. 00 1.10 572. 00
21 366. 00 6222. 00 250. 00 4250. 00
22 1, 000. 00 1000. 00 1, 100. 00 1100. 00
23 252.00 3528. 00 280. 00 3920. 00
24 4.05 850. 50 3. 00 630. 00
25 10. 85 759. 50 4.00 280. 00
26 50. 00 98500. 00 80. 00 157600. 00
27 60. 00 286200. 00 80. 00 381600. 00
28 60. 00 25200. 00 105. 00 44100. 00
29 2.00 3520. 00 2.20 3872. 00
30 100. 00 1600. 00 150. 00 2400. 00
31 25. 00 4500. 00 40. 00 7200. 00
32 1, 000. 00 291000. 00 1, 020. 00 296820. 00
33 1, 850. 00 44400. 00 2, 000. 00 48000. 00
34 2.00 59546. 00 2.50 74432. 50
35 180. 00 3780. 00 180. 00 3780. 00
36 350. 00 350. 00 220. 00 220. 00
37 475. 00 12825. 00 510. 00 13770. 00
38 550. 00 35200. 00 595. 00 38080. 00
39 325. 00 84500. 00 350. 00 91000. 00




03- 000514 Bl D245

03- COL- 20-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
04/ 19/ 05 04/ 20/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 440. 00 83600. 00 475. 00 90250. 00
41 1, 950. 00 7800. 00 2,100. 00 8400. 00
42 100. 00 150. 00 106. 00 159. 00
43 1, 000. 00 1000. 00 1, 080. 00 1080. 00
44 1, 000. 00 22000. 00 1, 300. 00 28600. 00
45 2.75 6787. 00 3.00 7404. 00
46 135. 00 3645. 00 45. 00 1215. 00
47 150. 00 750. 00 52. 00 260. 00
48 200. 00 200. 00 52. 00 52. 00
49 42. 00 2268. 00 77.00 4158. 00
50 2.05 6560. 00 1.35 4320. 00
51 4.10 779. 00 3.10 589. 00
52 .65 130. 00 1.35 270. 00
53 .65 448. 50 1.35 931. 50
54 3.25 975. 00 5. 40 1620. 00
55 150, 000. 00 150000. 00 54, 000. 00 54000. 00

TOT 1, 583, 422. 50 1,714, 229. 00



